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December 15, 2009

To: Shortlisted proposers:
Anderson Columbia Co., Inc. / HDR Engineering, Inc.
Archer Western Contractors / GAlI Consultants

Johnson Brothers and Misener Marine / Wilbur Smith Associates
Kiewit Southern Company / HNTB Corporation

Addendum No.: 5
Project #: E2N35

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road
construction project on a new alignment, Jacksonville, Florida.

Project #s: 209293-2 ARRA 550B and 209294-1 ARRA 549B

The Calendar of Events has been changed.

Note the changes to the posting for question period.
Monday, Dec. 21 at noon Deadline for posting questions on the web site.
Thursday, Dec. 24 at noon Deadline for posting answers on the web site.

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of all
addendums are to be returned with your bid package.

Company Name Date

Signature



PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS
DESIGN BUILD, ADJUSTED SCORE
An Economic Stimulus Project (ARRA)

(No Stipends)
E2N35

Addendum #5 Dated 12-15-09

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access
concrete road construction project on a new alignment, Jacksonville, Florida.

Project #s: 209293-2 ARRA 550B and 209294-1 ARRA 549B

December 21, (Monday) - Noon

December 24, 2009 (Thursday) - Noon

January 13, 2010 (Wednesday) 2:00 p.m.

January 28, 2010 (Thursday)

February 11, 2010 (Thursday) 2:00 p.m.
February 11, 2010 (Thursday) 2:00 p.m.
February 16, 2010 (Tuesday) 8:30 a.m.
February 16, 2010 (Tuesday) 12:00 noon
March 3, 2010 (Wednesday)

March 4, 2010 (Thursday)

March 8, 2010 (Monday) 4:45 p.m.
March 11, 2010 (Thursday) 5:00 p.m.

March 12, 2010 (Friday)

March 19, 2010 (Friday)

Deadline for posting questions on the web site
www?2.dot.state.fl.us/construction/bidquestionmain.asp
Watch daily for questions as they come in - they will be answered.

Deadline for posting answers on the web site.

Deadline for Receipt of Technical Proposals

Technical Review Committee Meeting to ask fact finding questions to
each proposer in a one on one meeting, if needed.

Technical Review Committee presents scores.

Price package due/opened/added to scoring sheets publically.
Executive (Selection) Committee meeting.

Concurrence Letter to FHWA by email. (Project has FHWA full oversight.)
Award encumbrance to be requested.

Award encumbrance received approved.

Posting for award begins.

Posting for award ends.

Project award by email for signing/overnight return with bond and
insurance.

Execution of contract by FDOT.

All advertised Public Meeting are held at the Florida Department of Transportation, District 2 located at 1109 S.
Marion Avenue, Lake City, Florida 32025-5874.

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to:
patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the
Americans with Disabilities Act should be made at least seven days prior to the public meeting.
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